


ADDENDUM NO. 2 

IFB-20-HHL-022 
Pulehunui Wastewater System 

 
 

INCLUSIONS 
 
1. Sign-In Sheet for Pre-Bid Conference on March 11, 2020. 
 
2. Pre-Bid Conference Agenda with Minutes (March 11, 2020); 
 
3. The receipt of ALL bids and the Bid Opening location shall be changed to  

SSFM International, Inc.’s Maui Office, situated at 82 Pulehu Place, Suite 
201, Kahului, HI 96732.   

 
The due date and time for bids currently remains the same, which is no later 
than 10:00 a.m., April 9, 2020. 

 
4. The due date and time for Standard Qualification Questionnaires (SQQ) 

(SPO Form-21) shall be extended to be the due date and time for bids, at no 
later than 10:00 a.m., April 9, 2010. 
 
If an SQQ is submitted with the Offeror’s bid, then it shall be submitted as 
part of the Bid Packet. 
 
 

4. The due date and time for Notice of Intention to Bid shall be extended to 
no later than 4:30 p.m., March 27, 2010.  Submittal  instructions for Notice 
of Intention to bid are unchanged. 
 
 
 

 







Pulehunui Wastewater System  
(IFB-20-HHL-022) 

Pre-bid Conference & Site Inspection 
10:00 a.m., Wednesday, March 11, 2020, at 

Austin, Tsutsumi & Associates, Inc. (Maui Office) 
1871Wili Pa Loop, #A, Wailuku, Maui, HI 96793 

 
MEETING AGENDA with Minutes 

 
1. INTRODUCTIONS 

 Stewart Matsunaga, Project Manager, Dept. of Hawaiian Home Lands (DHHL) 
 Robert Ing, Land Agent, Land Development Division (DHHL) 
 Shelly Carreira, Land Agent, Land Management Division (DHHL) 
 Adrienne Wong, P.E., Austin, Tsutsumi & Associates, Inc. (ATA) 
 Bryan Koba, Project Manager (ATA) 
 Cory Uchima, Construction Manager, SSFM International, Inc. (SSFM) 

 
2. PURPOSE OF PRE-BID CONFERENCE 

 Project overview and job site visit  

 Review procurement requirements 

 Clarify bid documents.   

 Provide bidders/offerors with opportunity to ask question 

 Submittal Schedule (Below). (Also, Pages 1-3, ‘Instructions for Bid Submittal’). 
 

3. SCOPE OF WORK (General Description) 

 The project consists of the construction of a wastewater system, including but not 
limited to clearing, grubbing, excavation, erosion control measures, gravity sewer 
line, force main and manhole installation, retention basins, horizontal directional 
drilling, pump station, submersible pumps and tank installations, on-site electrical 
work, backfilling, compaction, asphalt concrete paving, geotechnical services, 
pressure/hydro-testing and CCTV inspections.  

General  

 All work must be performed in accordance with the Technical Specifications and 
Plans included in this IFB. 

 All work and responsibilities listed in the Plan’s ‘General Construction Notes’ are 
incidental to the bid proposal and are made part of this contract. 

 
4. PROCUREMENT REMINDERS 

 This project is NOT exempt from the General Excise Tax (GET).   

 The Apprenticeship Agreement Preference for public works projects shall be applied 
to this IFB, in accordance with HRS §103-55.6, concerning projects with an 
estimated value of more than $250,000. 
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 This project is subject to Chapter 104 HRS, Department of Labor and Industrial 
Relations (DLIR) prevailing wages and salaries; 

 After bid opening and prior to award of the contract, DHHL shall verify compliance 
with Sections 103D-310 and 103D-328 HRS via Hawaii Compliance Express (HCE) 
for the bidder and all subcontractors.  Therefore, the bidder and all subcontractors 
should register with HCE.  Instructions for registration are at the HCE website: 
http://vendors.ehawaii.gov; 

 Failure by the bidder and/or any subcontractor to rectify a non-compliant status 
within ten business days of notification will be considered as sufficient for the 
disqualification of the bidder and rejection of its proposal; 

 In accordance with the provisions of Chapter 104-25, Hawaii Revised Statutes, there 
are contractors who have been suspended from doing any work on State or County 
public work construction project.  An updated list can be found at this web link: 
http://labor.hawaii.gov/wsd/prevailing-wages-on-public-works/contractors-
suspended-under-chapter-104-hawaii-revised-statutues/ 

 
5. COMPLETION SCHEDULE AND LIQUIDATED DAMAGES 

 Time to complete:  Thirty (30) Months (900 calendar days) 

 Liquidated damages: $1,000 per calendar day 
 
6. QUESTIONS/ANSWERS ISSUED BY LAST ADDENDA 

 A written summary of this pre-bid conference will be issued as an Addendum.   

 Requests for clarifications and any questions after this meeting shall be made in 
writing and faxed to 808-620-9299, no later than 4:30 p.m., March 25, 2020. 

 Written answers to questions will be provided to all potential bidders via addenda on 
the State’s HANDS (Hawaii Awards Notice Data System) website; any verbal 
responses to questions by DHHL and its Consultant shall not be binding. 

Link- https://hands.ehawaii.gov/hands/opportunities/opportunity-details/15317 

 Interested bidders are responsible to check the HANDS website for the issuance of 
any addenda up until the due date for bids. 

 
7. DEADLINES (See table below) 
 
8. QUESTIONS AND ANSWERS- (See Attached Questions and Answers sheet) 
 

{All questions must be submitted in writing.  Any verbal responses to questions or 
discussions by DHHL and its consultants at this meeting and on the site visit(s) will not 
be binding}.  
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9. SITE INSPECTION TO FOLLOW PRE-BID CONFERENCE 
  

 Not all Pre-Bid Conference attendees were able to inspect the WWTP site, due to 
locked gates and delays in accessing the sites.  DHHL can reschedule another site 
inspection for those who are interested in attending or would like to revisit the sites.    

 
 Site inspection concluded at approximately 12:30 PM. 
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DEADLINES FOR SUBMITTALS 
Pulehunui Wastewater System 

IFB-20-HHL-022 
 

SUBMITTAL DEADLINE 

Notice of Intention to Bid 4:30 P.M., March 27, 2020 

Standard Qualification Questionnaire (SPO Form-21) 
(SQQs will not be accepted by fax or E-mail. SQQs for 
previous projects are NOT valid) 

4:30 P.M., March 18, 2020 
Submit with Bid package 

Hawaii Products Preference Request (Form SPO-038) 4:30 P.M., March 25, 2020 

Substitution Request (See Item H, ‘Instructions for Bid 
Submittal’) 

4:30 P.M., March 25, 2020 

Bidders written questions (Requests for Clarification) 4:30 P.M., March 25, 2020 

 

Issuance of Last Addendum-  
 

* Interested bidders are required to check the HANDS 
website for any Addenda issued up to the Bid Opening date. 

March 31, 2020 

Bid Opening 

 Sealed bids are due by 10:00 A.M., April 9, 2020 at 
DHHL’s Maui District Office, at 655 Kaumualii 
Street, Suite 1, Wailuku, Hawaii 96793, according to 
its time clock.  (A 10:00 A.M. time stamp will be 
accepted). 

 Bids submitted after 10:00 A.M., April 9, 2020 will 
be time-stamped, but not accepted or opened. 
 

 Bids WILL NOT be accepted at the DHHL’s Main 
Office in Kapolei, Oahu. 
 

 Bids will be opened shortly after 10:00 A.M. and read 
aloud in a designated area to be determined.   
(Bidders are welcome to attend). 
 

 All the required bid forms are included in the IFB 
package. 

10:00 A.M, April 9, 2020 
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QUESTIONS and ANSWERS 
Pre-Bid Conference, March 11, 2020 

Austin, Tsutsumi & Associates, Inc. (Maui Office) 
@ 1871 Wili Pa Loop, #A, Wailuku, Maui, HI 96793 

 
 
Question #1: Is there an estimated project cost? 
  Answer:  The Engineer Estimate is $17,000,000.00 
 
Question #2: Is this a State Revolving Funds (SRF) project? 
  Answer:  The project is funded by State General Obligation Bond funds that  
  lapses by June 30, 2020. 
 
Question #3: Are the permits approved for the project? 
  Answer:  Permits are being worked on and are in process. 
 
Question #4: Will the Pre-Bid Conference Sign-Up Sheet be posted?   
  Answer:  Yes.  The sign-up sheet will be posted via addendum. 
 
Question #5: Will Geotech services be required? 
  Answer:  A Geotech soils reported is included in the IFB, but not testing.  Testing  
  is included in the IFB as an allowance. 
 
Question #6: Will the project follow the sequence of phasing in the IFB?  Are there milestone  
  dates for each phase of the construction? 

 Answer:  Project Phasing and critical dates will be reviewed. An ADDEMDUM will  
be issued regarding any Phasing or critical dates. 

 
Question #7: Are there any approved substitutions?   

Answer:  Substitutions may be submitted for review and approval.  Any 
Substitutions  approved will be published via addendum. 

 
Question #8: Is there an allowance for MECO services? 

Answer:  There will be an ADDEMDUM issued to provide an ALLOWANCE for 
MECO cost. 

 
Question #9: The wastewater recirculation system Process and Instrumentation Diagram  

(PNID) was drawn/designed and manufactured by MBR.  Is the MBR package 
system exclusive to this design? 
Answer:  The MBR system is the base of the design .  An approved equal system 
could be provided with the proper Engineered design documents and design 
parameters employing components approved by State of Hawaii R-1 Water 
Program which follows California’s Title 22 program. 
 

Question #10:  Can RFI’s be submitted for details on aerobic digester, aeration, etc.? 
Answer:  Yes. 

 


