


Addendum No. 1 
July 5, 2022 

 
Laʻi ʻŌpua Brush Clearing and Maintenance 

IFB-22-HHL-032 

 

This Addendum No. 1 shall incorporate the following amendments:   

1. Prebid Meeting Minutes – A prebid meeting was held remotely via Microsoft Teams 
Meeting, on June 30, 2022.  The minutes from the meeting are attached.   
 

2. Instruction for Bid Submittal – Clarification/correction to IFB Checklist for Bidders, Page 
14 of 14, Items required prior to Bid Opening, Notice of Intention to Bid, shall be no 
later than 2:00 p.m., July 5, 2022, as written on Notice of Intention to Bid form of IFB.   
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Laʻi ʻŌpua Brush Clearing and Maintenance 
Kealakehe, North Kona, Island of Hawai‘i 

IFB-22-HHL-032 
 

Minutes for Pre-bid Conference and Site Visit 
10:00 a.m., Thursday, June 30, 2022 

Microsoft Teams Meeting 
 
 
1. Introductions 

Department of Hawaiian Home Lands – Land Development Division 
 Sara Okuda, DHHL Engineer 

Construction Management – SSFM International, Inc. 
 Austen Drake, General Manager, Hawai‘i Island 
 Jason Egami, Inspector 

Prospective Bidders and Others 
 No prospective bidder or others in attendance. 

 
2. Purpose of Pre-Bid Conference 

 To provide potential bidders with a project overview and job site visit. 
 To review procurement requirements and allow potential bidders to ask 

questions and obtain clarification on the bid documents.  A written summary 
of this pre-bid conference will be issued as an Addendum. 

 Requests for clarifications and any questions after this meeting shall be 
submitted in writing and uploaded on HIePRO no later than 2:00 pm, July 
5, 2022, responses to all questions received will be posted on HIePRO at 
4:00 pm, July 7, 2022. 

 Required Notice of Intention to Bid, shall be e-mailed to 
sara.t.okuda@hawaii.gov by 2:00 pm, July 5, 2022,  

 
3. Scope of Work 

 This project consists of furnishing all labor, materials, equipment, and 
supervision for the periodic clearing and maintenance of brush and 
vegetative growth in the Village of Laʻi ʻŌpua.  Work consists of cutting, 
moving, and trimming vegetative ground cover, and properly disposing of 
green waste and debris off-site from vacant lots, sidewalk planting strips, 
drainage ditches, drainable culverts, easements, and other common areas 
within the DHHL’s Villages of Laʻi ʻŌpua.   

 Bi-yearly (every two years) clearing currently being done.  Therefore, 
approximately monthly maintenance will be performed until June 2024, 
when the next bi-yearly clearing will be done.   

 
4. Procurement reminders 

 This project is not tax exempt.  Your bid proposal must be inclusive of 
General Excise Tax. 
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 This project is subject to Chapter 104 HRS, Wages & Hours of Employees 
on Public Works. 

 Bid offer form shall be uploaded on HIePRO before 2:00 pm, July 15, 
2022.   

 After offer is due and prior to award of the contract, the Department shall 
verify compliance with Sections 103D-310 and 103D-328 HRS via 
Hawaii Compliance Express (HCE) for the bidder and all subcontractors.  
Therefore, the bidder and all subcontractors are encouraged to register 
with HCE.  Instructions for registration are at the HCE website: 
http://vendors.ehawaii.gov. 

 Failure by the bidder and/or any subcontractor to rectify a non-compliant 
status on HCE within ten business days of notification will be considered 
as sufficient for the disqualification of the bidder and rejection of its 
proposal. 

 Award of contract will be made to the lowest responsible and responsive 
“Total Sum Bid”, approximately two weeks following bid opening and 
after certification of the bid tabulation. 

 
5. Completion Schedule and Liquidated Damages 

 Approximately monthly (about when vegetation reaches 1 foot) 
maintenance.   

 Time to complete: 30 calendar days from Notice to Proceed. 
 Liquidated damages:  $1,000.00 per calendar day. 
 Contract Time: 2 years, with 2 options to extend for 2 years each.   

 
6. Questions 

 No Questions asked. 
 Any other questions shall be asked via HIePRO in writing by 2:00 pm, 

July 5, 2022. 
 The answers to those questions will be answered via HIePRO at 4:00 pm 

July 7, 2022.   
 
7. Site Visit 

 No prospective bidders or others in attendance for site visit.   
 
 
Meeting concluded at 10:13 am.   



IFB Checklist for Bidders 

IFB-22- HHL-032 
La'i 'Opua Brush Clearing and Maintenance 

Items required prior to Bid Opening: 

□ Notice oflntention to Bid, no later than 2:00 p.m., July 5, 2022.

Items required with Sealed Bid: 

□ Bid Offer Form (included with this IFB), uploaded to HlePRO by 2:00 p.m., July 15, 2022.

The total sum bid amount must be typed or clearly written in both numbers and words in
the appropriate space on the Bid Offer Form. Illegible writing on any portion of the Bid
Offer Form, except for the signee's signature, may be grounds for considering a Bid "non
responsi ve".

□ Corporate Resolution (Indicating who is authorized to sign bid documents and contracts),
Or other authorizations required for partnerships, joint ventures, and Limited Liability
Corporations.

□ Bid Security (Surety companies executing bonds must appear on the U.S. Department of
the Treasury's Listing of Certified Companies:

https://www.fiscal.treasury.gov/fsreports/ref/suretyBnd/c570 _ a-z.htm) 

□ Form 1 - Certification of Bidder's Participation in Approved Apprenticeship Program
Under Act 17 (Apprenticeship Agreement Preference, if any).

Instructions for Bid Submittal 
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